City of Lafayette Staff Report

For:	City Council
By:	John M Luttropp, Associate Engineer
Date Written:	May 4, 2009
Meeting Date:	May 11, 2009
Subject:	Results of Stanley Boulevard and Warner Court Intersection Safety Project Bid.

Introduction / Discussion

The City Council approved a staff request to delegate award authority for this project to the City Manager in an amount not to exceed the previously allocated construction budget of $68,000.

The City received four bids for this project. The low bid is $52,610.50, 19% lower than the engineer's estimate, and 28% lower than the next lowest bidder. The remaining bidders are each roughly 10% higher than the next. The bid results are listed below:

Contractor	**Bid**
1. Cinray Construction	$52,610.50
Engineer's Estimate	**$65,000**
2. A-1 Septic Construction	$73,136.50
3. Rosas Bros Construction	$80,487.75
4. North Bay Construction	$89,994.35

Budget Status

2008/2009 Allocation	$	86,300
Design	< $	18,000 >
Bidding	< $	300 >
Funds Available for Construction	$	68,000
Low Bid	< $	52,600 >
Construction Contingency (10%)	< $	5,300 >
Construction Surveying and Testing	< $	5,500 >
Construction Inspection and Administration	< $	4,600 >
Projected Surplus	$	0

11 H

Fiscal Impact

The low bid is within the project budget, and no additional fund allocation is needed.

Recommendation

Adopt the project plans, specifications, and project details to conform to the Uniform Construction Accounting Act.